PAGE: 1 DEPARTMENT OF TRANSPORTATI ON DATE: 6/ 27/ 2001
OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM
SR 395
NSC- HAWTHORNE ROAD TO SR 2 GRADI NG
017012
Bl DDERS AND BI DS LOCATI ON.  SPOKANE
Bl DDER Bl DDER Bl D OPENI NG DATE: 07/19/ 2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEMEUNIT PRCEIUNIT PRICE/UNI T PRI CE
LUMP SUM MOBI LI ZATI ON 1
97. 2 ACRE CLEARI NG AND GRUBBI NG 2
LUMP SUM REMOVAL OF STRUCTURE AND OBST1 3
1752180 C. Y. |ROADWAY EXCAVATION | NCL. HAUL 4
1422640 C.Y. |EMBANKVENT COMPACTI ON 5
1180 C. Y. DI TCH EXCAVATI ON 6
638 C. Y. QUARRY SPALLS 7
1179 C. Y. DI TCH LI NI NG BALLAST 8
88 L. F. SCHEDULE A CULV. PIPE 12 I N 9
85 L. F SCHEDULE A CULV. PIPE 18 | N 10
1132 L. F. TESTI NG STORM SEWER PI PE 11
1132 L. F. SCHEDULE A STORM SEVER PI PE 1 12
21060 TON SPECI AL CRUSHED SURFACI NG B4 13
1240 TON CRUSHED SURFACI NG BASE COURSE 14
46500 C.Y. TOPSO L TYPE B 15
100. 8 ACRE |SEEDI NG, FERTI LI ZI NG AND MJJ 16
14270 C. Y. COMPOST 17
100.8 ACRE |SO L BI NDER OR TACKI NG AGENT | 18
48000 EST. TEMPORARY WATER POLLUTI OV ERC 19
12 EACH TYPE ||| BARRI CADE 20
LUMP SUM TEMPORARY TRAFFI C CONTROL DE\ 21
220 HR TRAFFI C CONTROL LABOR 22
160 DAY TRAFFI C CONTROL VEH CLE 23
1280 HR TRAFFI C CONTROL SUPERVI SOR 24
315 S F. CONSTRUCTI ON SI GNS CLASS A 25
666 C. Y. STRUCTURE EXCAVATI ON CLASS B| 26
18490 L. F. CHAI N LI NK FENCE TYPE 3 27
35 EACH END, CORNER, AND PULL POST F( 28




PAGE: 2 DEPARTVMENT OF TRANSPORTATI ON DATE: 6/ 27/ 2001

OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM
QUANTI TY DESCRI PTI ON | TEMEUNIT PRCE/UNIT PRICE|UNI T PRI CE
5 EACH DOUBLE 20 FT. CHAIN LI NK GATE 29
106000 EST. |ROADSI DE CLEANUP 30
LUVP SUM TRI MM NG AND CLEANUP 31
5 EST. REI MBURSEMENT FOR THI RD PARTY 32
-1 CALC M NOR CHANGE 33
LUVP SUM SPI LL PREVENTI ON PLAN 34
11230 L. F. CONSTRUCTI ON GEOTEXTI LE FOR 1 35
1920 S. . CONSTRUCTI ON GEOTEXTI LE FOR F 36




